

NOTE:  
 ALL WIREWAYS SHALL BE COORDINATED  
 WITH THE MECHANICAL AND ELECTRICAL  
 SYSTEMS TO BE INSTALLED IN THE  
 SPECIFIC AREAS TO BE OCCUPIED.

# Ground Floor--Wireway Location

## Production Building

BID SET  
 SEP 15 1999

Project Number:  
 9221FER  
 Drawing Number:

Rev.	Revisions
1	Issued For Bid
2	
3	
4	
5	
6	


Changes/New Design:  
 No. Date

CAD Data  
 DWG Name:  
 DWG Date:  
 PLOT Date:

Drawn by: MTS  
 Checked by: M.C.N  
 Start Date: 8-9-99  
 Approved:

See schedule 1.1 for details regarding  
 the location of the wireways and  
 the location of the electrical  
 equipment to be installed in the  
 areas to be occupied.

Working Drawings for the Expansion of  
**Plant for FERRERO, Inc.**  
 Caguas Puerto Rico



MILTON CASTRO P.E.  
 ELECTRICAL CONSULTING ENGINEER  
 E.E. LIC. NO. 1000  
 1000 S. RIVER ST.  
 SAN JUAN, P.R. 00907  
 TEL: (787) 734-1111  
 FAX: (787) 734-1112

Page: E-4  
 of

Scale: 1/8" = 1'-0"

